

## View IFT /PQ / REOI / RFP Notice Details

<b>Ministry :</b>	Ministry of Housing and Public Works	<b>Division :</b>	
<b>Organization :</b>	Public Works Department (PWD)	<b>Procuring Entity Name :</b>	Dinajpur PWD Division
<b>Procuring Entity Code :</b>	RngDnj	<b>Procuring Entity District :</b>	Dinajpur
<b>Procurement Nature :</b>	Works	<b>Procurement Type :</b>	NCT
<b>Event Type :</b>	TENDER	<b>Invitation for :</b>	Tender - Single Lot
<b>Invitation Reference No. :</b>	PWD/RO/Dinajpur-2		
<b>App ID :</b>	76099	<b>Tender/Proposal ID :</b>	148725

### Key Information and Funding Information :

<b>Procurement Method :</b>	Open Tendering Method (OTM)	<b>Budget Type :</b>	Development
<b>Source of Funds :</b>	Government		

### Particular Information :

<b>Project Code :</b>	Cons/sub-regi/ofc	<b>Project Name :</b>	Construction of District Registrar's Office and Sub- Registrar's Office in Different Districts of Bangladesh (2nd Phase).
<b>Tender/Proposal Package No. and Description :</b>	PWD/RO/Dinajpur-2 Construction of Ghoraghat SRO including Main bldg Int W/S and elect Ext W.S and elect UWR Comp drain Comp road Site dev Site office furniture etc.		
<b>Category :</b>	Building installation work; Construction work; Building completion work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work		
<b>Scheduled Tender/Proposal Publication Date and Time :</b>	31-Dec-2017 01:05	<b>Tender/Proposal Document last selling / downloading Date and Time :</b>	28-Jan-2018 23:05
<b>Pre - Tender/Proposal meeting Start Date and Time :</b>	01-Jan-2018 23:50	<b>Pre - Tender/Proposal meeting End Date and Time :</b>	04-Jan-2018 20:05
<b>Tender/Proposal Closing Date and Time :</b>	29-Jan-2018 11:10	<b>Tender/Proposal Opening Date and Time :</b>	29-Jan-2018 11:10
<b>Last Date and Time for Tender/Proposal Security Submission :</b>	29-Jan-2018 11:08		

### Information for Tenderer/Consultant :

<b>Eligibility of Tenderer :</b>	<ol style="list-style-type: none"><li>1. The tenderer must have Up to date VAT, IT, Trade License and ABC category license issued from the electrical supervisory board.</li><li>2. The minimum liquid asset is Tk 100 Lac</li><li>3. The minimum average annual construction turnover is Tk. 300 lac</li><li>4. The tenderer must have experience of completing at least 1 similar work over the last 5 years of Tk. 200 lac</li></ol>
----------------------------------	---

**Brief Description of Works :** Construction of Ghoraghat SRO including Main bldg Int W/S and elect Ext W.S and elect UWR Comp drain Comp road Site dev Site office furniture etc.

**Evaluation Type :** Lot wise

**Document Available :** Package wise

**Document Fees :** Package wise

**Tender/Proposal Document Price (In BDT) :** 4000

**Mode of Payment :** Payment through Bank

**Tender/Proposal Security Valid Up to :** 27-May-2018

**Tender/Proposal Valid Up to :** 29-Apr-2018

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Start Date	Completion Date
1	Construction of Ghoraghat SRO including Main bldg, Int W/S and elect, Ext W.S and elect, UWR, Comp drain, Comp road, Site dev, Site office, furniture etc.	Ghoraghat	760000	15-Feb-2018	14-Aug-2019

#### Procuring Entity Details:

**Name of Official Inviting Tender/Proposal :** Md. Mohsin

**Designation of Official Inviting Tender/Proposal :** Executive Engineer

**Address of Official Inviting Tender/Proposal :**

**Address:** Purta Bhaban, Dinajpur

**City :** Dinajpur

**Thana :** Dinajpur

**District :** Dinajpur - 1000

**Country :** Bangladesh

**Contact details of Official Inviting Tender/Proposal :**

**Phone:** No 0531-65129

**Fax :** No 0531-62121

**The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs**

**Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.**